

April 21, 2021

**Addendum No. 1**

RFP No. #1031

Title: A/E Services

Issue Date: March 22, 2021

Original Due Date: April 29, 2019 at 5:00 p.m. EST

Re: Responses to Questions asked before the deadline of July 9, 2019 at 5:00 p.m. and the extension of the Responses Deadline

---

The above referenced Request for Proposal has the below listed changes to the RFP. Sign and attach this entire document to the proposal as proof of receipt. The following change(s) or clarification(s) are as follows:

**Reference Page 2, 1<sup>st</sup> paragraph after “Period of Contract” section, replace as follows:**

Sealed Proposals will be received until **4:00 PM, May 3, 2021**, for furnishing the services described herein.

---

**Questions and Answers**

**Q) I had quick question about this project to help us advertise the RFP to the best suited firms: Has a budget or estimated cost range been set for construction?**

A) The budget for the entire project is \$1,619,980. That budget includes the amount for the A/E services and the construction of the Pre-Fabricated Complex for the farm.

**Q) Describe the program, siting, appearance, aesthetics, functional arrangement, and level of quality desired by the Agency?**

A) Please view eVA for the attachments that are titled “**CLERMONT SITE PLAN**” and the document titled “**CLERMONT FARM BARN REPLACEMENT**”.

---

The Department of Historic Resources must receive a signed acknowledgement of this Addendum **attached to your proposal**. Signature on this Addendum does not substitute your signature on the original proposal document. **Please remember to sign your original proposal document.**

Sincerely,

Madrika Martin, VCA, VCO, VCCO  
Procurement Officer

**ACKNOWLEDGEMENT**

\_\_\_\_\_  
**Name of Firm**

\_\_\_\_\_  
**Date**

\_\_\_\_\_  
**Signature/Title**